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I. INTRODUCTION

The California Department of Transportation (Caltrans) has secured funding for the development of an
integrated interregional travel demand model (TDM) that will encompass the four-county “Wine Country
Interregional Partnership” (WCIRP) area, including Lake, Mendocino, Napa, and Sonoma counties. Caltrans,
in coordination with local and regional planning agencies from Lake, Mendocino, Napa, and Sonoma counties
has recognized the need for travel demand forecasting capabilities to predict changes in travel patterns and the
utilization of the transportation system in response to changes in regional development, demographics, and
transportation supply. The project will be administered through the Lake County City/Area Planning Council
(APC).

1l. SUMMARY

The Wine Country region has developed its own interrelated economy that functions separately from San
Francisco Bay Area economy. Over the past several years, its economy has grown at a faster rate than the Bay
Area and California in all measures of employment, population, and housing, which has resulted in increasing
traffic. In some cases, inter-county work commute trips have more than tripled over the past 15 years. This
modeling effort is being proposed to assist in addressing these issues and problems associated with increased
traffic.

This modeling effort will be the third phase of an ongoing project. Phase | was the implementation of the
WCIRP work program. Phase Il was an Origin & Destination study to obtain information on travel behavior.
This project encompasses development of a TDM utilizing TransCAD software. TransCAD is a Geographic
Information System package designed specifically for use by transportation professionals to store, display,
manage, and analyze transportation data through macro-simulation modeling. The total project area includes all
four counties in the WCIRP. The selected consultant (CONSULTANT) will work in coordination with the
WCIRP Technical Advisory Group (TAG) to determine appropriate facilities to include in the TDM. The
proposed project will be prepared using the latest version of TransCAD and it is expected that tasks under this
phase will be performed in a manner that is compatible with use of this GIS tool for the purposes of analysis,
display and mapping. The CONSULTANT will develop a validated weekday, peak period (am & pm) model for
a base year and a thirty (30) year buildout year and intermediate year(s) not to exceed two. The base year and
buildout year are yet to be determined.

A summary of existing travel models for Lake, Mendocino, Napa, and Sonoma counties, as well as the Baycast-
90 model, is provided in Exhibit D. Included is a brief description of each model’s software platform,
geographic scope, base year and forecasted analysis periods, data collected, and other information useful to
potential bidders on this contract.

A consultant will be hired to collaborate with the WCIRPTAG to:

e Create the Wine Country Interregional Travel Demand Forecasting Model (WCIRPTDM), including
some additional data collection (to be identified) and



e Train staff to use, code, error-check, calibrate, and modify the model.

Caltrans will assign a Project Manager to oversee the project and approve invoicing, monitor technical tasks,
and organize the TAG.

111. PURPOSE

The purpose of this project is to provide useful and reliable traffic forecasting for the Wine Country region.
The WCIRPTDM project will:

e Allow Caltrans and other local decision-makers in the region to plan for increased traffic on a system-wide
scale,

e Assist in helping to alleviate the housing imbalance as well as provide information for decision-makers,

« Provide a way of testing alterative improvement scenarios to determine their effectiveness in reducing
traffic congestion and improving safety on roads in the WCIRP region,

e Help identify improvements necessary to provide reasonable travel times for trips through the WCIRP
region for both existing and future traffic volumes,

e Assist in evaluating proposed traffic mitigation for major developments,

e Provide training for Caltrans and partner agencies staff in the development, use, and maintenance of travel
demand forecasting models utilizing TransCAD, and

e Execute forecasts of travel, including but not limited to, forecasts of highway volumes, major and minor
arterials and when applicable, transit ridership, and truck movements.

V. SCOPE OF WORK

BASE YEAR MODEL DEVELOPMENT

The following Scope of Work outlines tasks that will be completed for development of the WCIRPTDM base
year model, although prospective bidders are encouraged to propose other tasks. The CONSULTANT will
work with the WCIRPTAG to determine the exact year of the base year model.

Task 1 PROJECT SCOPE

1.1 Scoping Meeting
1.2 WCIRPTAG Meetings

Description of Task Deliverable
1.1 CONSULTANT will meet W/ WCIRPTAG to discuss Meeting Minutes including description of
understanding of the project, scope of each task, schedules, core structure of the regional network &

meeting dates/times, communication formalities, proposal of an  |general model standards, action items, etc.
initial network structure (including project limits) general model
standards (including reasonableness, checks of modules, base year
calibration, and validation of future years), and training.

1.2 During the course of project development the CONSULTANT [Meeting Minutes including status reports.
will be required to meet W/ WCIRPTAG a minimum of 8 times to
provide status reports and updates.




Task 2

DATA COLLECTION AND BASE YEAR MODEL DEVELOPMENT

2.1 Data Plan - Data Compilation & Needs Assessment

2.2 Collect Field Data

2.3 Traffic Analysis Zone System & Roadway Network Development and Coding
2.4 Trip Generation

2.5 Trip Distribution

2.6 Modal Choice

2.7 Trip Assignment

2.8 Model Calibration

Description of Task

Deliverable

2.1 CONSULTANT will meet w/ Caltrans staff and WCIRPTAG to confirm
the scope of this task. Consultant will develop a Data Plan with a detailed
explanation of what data already exists and identify additional data needed to
complete the TDM. All available & applicable data/studies/background
information will be identified & reviewed by CONSULTANT. A detailed
review of the existing Wine Country Origin Destination Study shall be
conducted and improvements made where applicable. CONSULTANT will
propose the number of trip purposes to be included in the model & industrial
classification groups, and travel modes (single occupant, etc.). WCIRPTAG
expects the model to project peak hour (am & pm) weekday traffic, daily
\vehicular and truck traffic volumes, forecasts of highway volumes for all
principal, major and minor arterials for each peak period, and forecasts for
weekend traffic should be provided.

Meeting minutes summarizing
existing data & their
adequacy, existing models,
list of additional data needed,
proposal on trip types, major
industrial sectors, modal
periods, & assessment of
modes.

2.2 CONSULTANT will collect additional field data identified in Task 2.1. It
is the responsibility of the CONSULTANT to collect additional data as needed.

Inventory of data collected.

2.3 CONSULTANT will work with Caltrans staff and WCIRPTAG to develop
a mutually agreed upon and recognized TAZ system based on local general
plans, known land uses, and roadway network reflecting current system
characteristics. CONSULTANT will refine core network structure identified in
Task 1.1. Addition of roads and links will be identified. Key attributes to be
coded for each link include speed, capacity, distance, number of lanes, &
popular road name/route number. Traffic counts & turning penalties will also
be coded as part of the roadway network for use in calibration & post-
processing. While the WCIRPTAG is not asking for development of a transit
network at this time, the model should be developed in a way that allows
incorporation at a later date. CONSULTANT will work with Caltrans District
1 staff and WCIRPTAG to carry out and document standard network & TAZ
calibration procedures for the base year free-flow condition to assure full
functionality.

Fully functional TAZ &
Roadway Network for the
base year in both electronic
and hard copy format and all
digital files.

2.4 CONSULTANT will work with Caltrans staff and WCIRPTAG to develop
trip rates to be used in the WCIRPTDM. Sources to be consulted include
publications from ITE, FHWA, and Caltrans. Alternative trip generation
methodologies may be proposed by the CONSULTANT but must be justified.

Trip rates for the base year
including documentation &
reasonableness checks.
Production-Attraction
electronic files.

2.5 CONSULTANT will provide a trip distribution methodology and develop
matrices. Trip matrices shall be developed for peak hour (am & pm) weekday
traffic. CONSULTANT will propose their approach that will be used to select
a methodology as well as describe how they will deal with standard

Trip Origin-Destination
matrices in electronic format.
Report documenting

methodology, reasonableness




considerations such as external trips & trip purposes. The CONSULTANT
will also calibrate and validate the trip distribution model as determined by the
general model standards agreed upon in Task 1.1.

checks & adjustments.

2.6 CONSULTANT will work with Caltrans staff and WCIRPTAG to develop
an appropriate methodology to estimate & incorporate into the model a means
of addressing trips by alternate modes.

Mode choice model
wi/estimates for the base year,
in electronic format. Report
documenting model
development &
reasonableness checks.

2.7 CONSULTANT will provide a trip assignment methodology for peak hour
(am & pm) weekday traffic. The model should provide vehicle flows &
turning movements at major intersections. Further, the capability to estimate
HOV flows and the ability to interface w/micro-simulation models should not
be precluded by the chosen methodology.

Network loaded w/peak hour
weekday traffic flows in
electronic format. Report
documenting methodology,
reasonableness checks &
adjustments.

2.8 CONSULTANT will calibrate the base year model developed in the above
tasks. CONSULTANT will work with Caltrans staff and WCIRPTAG to: 1)
select suitable target values for the adopted calibration measures and 2)
perform & report the calibration.

Calibrated model in electronic
form. Fully documented
calibration procedure &
adjustments, including
implications for model use.
List & description of

input/output files.

FUTURE YEAR MODEL DEVELOPMENT

In addition to the base year model, the CONSULTANT will develop models for a 30-year buildout year and
intermediate year(s) not to exceed two. The CONSULTANT will work with the WCIRPTAG to determine the

30-year buildout year and intermediate year(s).

Task3 TAZ & NETWORK DEVELOPMENT & CODING
3.1 Future Year Networks & Zone Structures
3.2  Trip Generation
3.3 Trip Distribution
3.4 Modal Choice
3.5 Trip Assignment
3.6 Model Validation

Description of Task Deliverable

3.1 CONSULTANT, with input from the WCIRPTAG, will create [Documentat
forecast year networks & zone structures. Forecast TAZs should be
based on current and accepted land use projections and/or local
general plans, and must be developed in consultation with the
WCIRPTAG. CONSULTANT will work w/Caltrans staff and
WCIRPTAG to carry out and document standard network & TAZ
\validation procedures for the free-flow condition to assure full
functionality. The development of forecasts should support not

only the comparative evaluation of proposed route alignment

structure. F

Documentat

ion of the projects included in

the future year network and the zone

ully functional & verify TAZ

& roadway networks for future years in
both electronic & hard copy format.

ion of assumptions &

methodology used in determining the
TAZ systems & networks.




alternatives but should serve more generally to help the assessment
of investment of traffic operations strategies and to support
decision making processes. The model should be developed in a
way that allows incorporation of a transit network at a later date.

3.2 CONSULTANT shall address how to prepare the necessary
inputs for the trip generation sub-models for future years.
CONSULTANT will work with Caltrans staff WCIRPTAG to
determine any appropriate rate changes. Changes from
methodology and rates used in Task 2.4 shall be justified &
documented.

Trip rates for future years including
documentation & reasonableness checks.
Production-Attraction electronic files for
each of the future years.

3.3 CONSULTANT shall describe how a trip distribution
methodology will be selected & trip matrices prepared for future
years. Trip matrices shall be developed for peak hour (am & pm)
weekday traffic. The CONSULTANT’s proposal should address
the criteria to be used to gauge the reasonableness of future years’
origin-destination matrices.

Trip Origin-Destination matrices for each
of the future years in electronic format.
Report documenting methodology,
adjustments & reasonableness checks.

3.4 CONSULTANT will work with Caltrans staff and
WCIRPTAG to develop an appropriate methodology to estimate &
incorporate into the model a means of addressing trips by alternate
modes.

Mode choice model w/estimates for each
of the future years in electronic format.
Report documenting the modal choice
model development & reasonableness
checks.

3.5 CONSULTANT will provide a trip assignment methodology
for peak hour (am & pm) weekday traffic. The model should
provide vehicle flows & turning movements at major intersections.
Further, the capability to estimate HOV flows and the ability to
interface w/micro-simulation models should not be precluded by
the chosen methodology. The proposal should describe how the
CONSULTANT would prepare future trip assignments as well as
criteria used to gauge the reasonableness of the assignments.

Network loaded w/peak hour weekday
traffic flows for each of the future years in
electronic format. Report documenting
methodology, reasonableness checks &
adjustments.

3.6 CONSULTANT’s proposal should address the reasonableness
of future forecasts & the criteria used to validate the model’s future
scenarios. The future scenarios will be based upon current highway,
commitments as reflected in the Counties’ Long-Range
Transportation Plans and proposed highway projects in the current
State Transportation Improvement Plan.

Final documentation (including code &
documents for any custom macro-
simulations or user interfaces), 3 Users
Manuals for all TAG Members, training
documents.

Task4 ACCEPTANCE BY APPROPRIATE BOARDS

4.1 Model Outputs

Description of Task

Deliverable

4.1 CONSULTANT will assist Caltrans staff and WCIRPTAG in
preparing output necessary to gain board acceptances of the
developed model. Output shall be conducive for public display &

Output for board presentations in a format
conducive for public display &
examination.

examination. Revisions may be needed to obtain model approval.

Task 5

FINAL DOCUMENTATION, CREATION OF MODEL USERS MANUAL, & STAFF

TRAINING




5.1 Model development training
5.2 *“Hands-on” training for macro-simulation model
5.3 Follow-up training, by phone or in person

Description of Task Deliverable
5.1 On-going integration between CONSULTANT and Caltrans staffReport monthly to Caltrans. Submit all
while the WCIRPTDM is being developed Data files, current model status, &

weekly status updates

5.2 CONSULTANT will produce a detailed, clear, & user friendly |[Final documentation, 3 Users Manuals
Users Manual. CONSULTANT will train Caltrans staff and for all TAG Members, training
WCIRPTAG to be able to maintain and update the TDM. Training |documents

will include at a minimum 16 hours of training (four 4-hour sessions)
on operation of the WCIRPTDM. Schedule of training sessions will
be determined at the scoping meeting.

5.3 8 hours maximum follow-up consultation over a 6 month period [Summary of Training Provided

Note: The work scope outlined above identifies those elements that must be addressed at this time. This outline
is not intended to be exhaustive, nor does it necessarily include every work element that may be required to
successfully satisfy the project objective. Any additional tasks or modifications that prospective consultants
may recommend or deem appropriate or necessary should be identified separately & described in their
submittals.

Task6 ADMINISTRATIVE COORDINATION

6.1 Project Management

Description of Task Deliverable

6.1 CONSULTANT shall provide the Establishing contractual arrangements with CONTRACTOR, monitoring
necessary resources and services to execute theiconsultant work, participating in public events, coordinating all

work scope described above. In coordination {communication & correspondence between participating agencies, assist in
w/ the selected CONSULTANT, Caltrans providing existing relevant data, reports, & plans, provide timely

District 1 Staff along with Lake County/City |responses & comments to draft documents, coordinate meetings with

/Area Planning Council will manage the WCIRPTAG, processing invoices, reviewing deliverables and

project, including administration of the grant |[documentation, etc.

and coordination of all activities related to the
scope of work.

V. PROPOSAL REQUIREMENTS




Proposals should include, but are not limited to the following:

A.

Project Understanding

Provide a brief response that demonstrates an understanding of the project. This should include
potential risks and opportunities of a study based primarily on a consensus building effort involving
diverse interest groups.

Project Team
Identify the person to be designated project manager and give a detailed summary of their background.

The project manager shall be expected to be available for discussions with the Caltrans Project Manager
staff. The Caltrans Project Manager, with concurrence by the Management Committee, shall approve
any change in project manager.

Submit an organizational chart showing the name of the project manager and all other personnel and
supporting staff to be assigned to the project. Those who are named must be those who participate in
the work program. Indicate the anticipated total effort, expressed in percentages of person-hours to be
provided by each member of the supporting professional staff.

Qualifications

Discuss overall qualifications of the firm. Include a brief description of the firm’s philosophy, history,
recent and relevant experience and organizational structure. Discuss how many similar projects your
firm has completed within the last five years. Similar information should be provided for each
subcontractor. Provide an organization chart that graphically portrays how the project will be staffed
and the chain of command. Please provide resumes for each individual on the chart highlighting
qualifications relevant to their performance of each task. Specific responsibilities of the project
manager and other key personnel should be detailed.

Work Products

The consultants will be required to verify and defend that all information submitted as services rendered
is accurate and current. Furthermore, the consultant will be required to document the source(s) of all
compiled information. Caltrans shall gain ownership of all work products prepared by the consultant for
this study.

The consultant will produce and deliver the following:

e Ten (10) Copies of the Final Report

e Six (6) Copies of the Digital Files

e Presentation Materials

e Displays and products used in Project Presentations

e Graphic Computer Presentation suitable for staff presentations to decision makers and public

Schedule

Present a comprehensive schedule to complete the project within 32 months of the project start date.
Identify specific milestones; the project is not to extend past February 28, 2011.

Budget



Provide an itemized cost breakdown, indicating the total time and expenditures for each of the major
tasks in the scope of work. A total cost for the proposed scope of work, and the hourly rate and
estimated number of hours for all personnel and support staff participating in the project, shall be
provided. The cost for attendance at additional meetings should also be shown.

G.  References
List former clients for whom similar or comparable services have been performed. Include names,
along with mailing address and telephone number of a principal representative. The former clients may
be contacted to discuss their experience with the project manager and key team members.

H.  Work Samples
Please provide a sample of similar work completed.

VI. PROPOSAL SUBMITTAL

Questions regarding this RFP should be directed to Brandon Williams, California Department of Transportation
(707) 445-5219 or Rex Jackman (707) 445-6412. Seven copies of your firm’s proposal are due no later than
4:00 p.m. on December 1st, 2008.

Deliver proposals to:

California Department of Transportation
Attn: Brandon Williams

WCIRP Travel Demand Model

P.O. Box 3700

Eureka, CA 95502-3700

Key Action Dates: Consultant Selection

RFP Available to Prospective Proposers D1 Staff 10/23/2008

RFP Bidder Question Telephone Conference Consultant/D1 Staff 11/21/2008

Final Date for RFP Proposal Submission Consultant 12/1/2008
Consultant Selection

RFP Primary Screening Process (via Telephone) Committee 12/8/2008
Consultant Selection

RFP Interviews (location to be determined) Committee 12/22/2008

RFP Consultant Selection Committee Management Review Consultant Selection

Meeting & Proposal Award Date Committee 12/29/2008

VII. EVALUATION, SELECTION, and INTERVIEWS

A committee, including representatives from Caltrans and WCIRPTAG, will evaluate each accepted proposal
separately.

A. Minimum Qualifications for Proposers



e Staff with experience in meeting facilitation (stakeholders with diverse
and conflicting interests)
e Adequate staff to conduct a public meeting (estimated attendance 100
people)
e Transportation engineering analysis capability (could be sub-
contracted)
e Auvailability for monthly (approximate) meetings in Humboldt or Lake Counties
e Report writing experience
e Demonstrated satisfactory completion of comparable work
e Meet the requirements of the “Agreement for Consulting Services” (attached)

Evaluation Criteria

e Responsiveness of consultant staff to suggestions/guidance throughout the model development

e Preparation for and facilitation of meetings

e Assessment of how well the completed Travel Demand Forecasting model addressed the Scope of
Work based on the following:

e Completeness and conciseness

e Accuracy

e Organization

e Training

e Detail

e A final Travel Demand Forecasting model that is calibrated and well organized

e Deadlines met

Submission of Proposal

e  Proposals should provide straightforward and concise descriptions of the proposer's ability to satisfy
the requirements of this RFP. The proposal must be complete and accurate. Omissions,
inaccuracies or misstatements will be sufficient cause for rejection of a proposal.

e All proposals must be submitted under sealed cover and sent to California Department of
Transportation by dates and times shown in Section V. Proposals received after this date and time
will not be considered.

e A minimum of seven (7) hard copies of the proposal must be submitted.

e  The original proposal must be marked "ORIGINAL COPY". All documents contained in the
original proposal package must have original signatures and must be signed by a person who is
authorized to bind the proposing firm. All additional proposal sets may contain photocopies of the
original package.

e The following acknowledgment of participation must appear on the cover or title page of a final
report due at the conclusion of this project:

“The preparation of this report was programmed through the Lake County/City Area Planning
Council’s 2008/09 Regional Transportation Planning Work Program, Work Element 614.”

e The proposal envelopes must be plainly marked with the RFP title, your firm name and address, and

must be marked with "DO NOT OPEN", as shown in the following example:
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California Department of Transportation
Attention: Brandon Williams
WCIRP Travel Demand Model
P.O. Box 3700
Eureka, CA 95502-3700

DO NOT OPEN

Proposals must be submitted for the performance of all the services described herein. Any
deviation from the work specifications will not be considered and will cause a proposal to be
rejected.

Costs incurred for developing proposals and in anticipation of award of the agreement are entirely
the responsibility of the proposer and shall not be charged to the APC or State of California.

A proposer may modify a proposal after its submission by withdrawing its original proposal and
resubmitting a new proposal prior to the proposal submission deadline as set forth in the Key
Action Dates. Proposal modifications offered in any other manner, oral or written, will not be
considered.

The awarding agency may modify the RFP prior to the date fixed for submission of proposals by the
issuance of an addendum to all parties who received a proposal package.

The awarding agency reserves the right to reject all proposals. The agency is not required to award
an agreement.

Where applicable, proposer should carefully examine work sites and specifications. No additions or
increases to the agreement amount will be made due to a lack of careful examination of work sites
and specifications.

No oral understanding or agreement shall be binding on either party.

Evaluation Process

At the time of proposal opening, each proposal will be checked for the presence or absence of
required information in conformance with the submission requirements of this RFP.

Proposals that contain false or misleading statements, or which provide references which do not
support an attribute or condition claimed by the proposer, may be rejected.

The proposals that meet the minimum qualifications will be evaluated and scored according to the
criteria indicated below. A minimum of 75 points must be achieved in this phase to be considered
responsive. (A responsive proposal is one, which meets or exceeds the requirements stated in this
RFP.) A minimum of 5 points must be achieved for each rating/scoring criterion.

Consulting firms with the highest ranking proposals may be asked to participate in an interview to
further assess their suitability for this study.

11



Criteria for WCIRPTDM Contract

Criteria Points Points
(points for each criterion are in parentheses) Possible | Awarded
Contractor’s Understanding of the Request
e Clarity and presentation of the proposal (3)
e Demonstrated knowledge of the required work (4) 10
e ldentification of any problems related to conducting the study and
possible solutions (1)
e Innovative approaches to the project (2)
Project Management
e Work plan and schedule (1)
e Appropriate level of effort and staffing by task (4)
e Procedures to ensure close contact and between the consultant, Caltrans, 10
Technical Advisory Group (2)
e Internal measures for quality control, timely completion, and cost control
(1)
e Experience with complex presentations to highly diverse audiences (2)
Technical Qualifications
e Experience in technology transfer including training, documentation,
writing user manuals, and capability of managing and transferring large
digital files (10)
e Demonstrated knowledge and technical expertise of construction of
macro-simulation models using TransCAD software (20)
- . . . . 50
e Demonstrated capability through prior experience in developing macro-
simulation models in rural areas, particularly areas with a tourism-based
economy (10)
e Study area knowledge and experience (5)
e Demonstrated knowledge of and experience with project cost estimation
©)
Project Cost 30
e * See below (30)
TOTAL POINTS 100

*  Project cost will be scored using the following formula:
Lowest Offer Cost + Proposal Offer Cost X 30 = Project

Vill. COMPENSATION




e Projects Costs are reimbursable only after they are incurred and paid by contractor. The contractor may
bill for reimbursement for tasks completed on a quarterly or monthly basis.

Ten (10) percent of each progress payment will be withheld, pending completion of the Study and the Study
evaluation.

IX. CONTRACT

The successful consultant will be required to enter into a standard contract with Lake County/City APC
specifying the scope of service, completion schedule, and a mutually agreed upon schedule of payment. The
consultant will be required to prepare a scope of work (See Section 1V) to be inserted into the contract as an
attachment. A sample copy of Lake County/City APC’s standard agreement is attached. Consultants are
responsible for reviewing the terms of the contract.
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LAKE COUNTY/CITY AREA PLANNING COUNCIL

AGREEMENT for PROFESSIONAL SERVICES

WINE COUNTRY INTERREGIONAL PARTNERSHIP TRAVEL DEMAND MODEL

This Agreement is entered into on <enter date>, by and between the Lake County/City Area Planning Council,
hereinafter referred to as the "APC" and <enter name of consultant>, hereinafter referred to as “Consultant.”

RECITALS:

The APC may retain independent contractors to perform special, technical, expert, or professional services.
Consultant is equipped, staffed, licensed, and prepared to provide such services.

The APC is lead agency for the Wine Country Interregional Partnership Travel Demand Model in Lake,
Mendocino, Napa, and Sonoma Counties, hereinafter referred to as the "Project,” funded by State Planning and
Research funds from the State of California, hereinafter referred to as the "State.” The APC shall be responsible
to State for the successful completion of this Project.

The APC and Consultant agree as follows:
1. WORK TO BE PERFORMED

Consultant agrees to provide those services, tasks and products detailed in Exhibit A, Consultant’s proposal
to prepare the Travel Demand Model, and Exhibit B, the APC’s Request for Proposals dated <enter date>,
attached and incorporated herein by reference. Professional services described in Exhibits A and B may be
refined or amended by agreement of the APC and Consultant.

Consultant agrees to perform any additional services as may be required due to significant changes in
general scope of the project or its design, including but not limited to change in size, complexity, or
character. Such additional services shall be paid for by Amendment to this Agreement or by a
Supplemental Agreement and shall conform to the rates of payment specified in Section 2 hereof.

2. PAYMENT FOR SERVICES

Compensation for services provided shall not exceed $ 500,000 on a job completion basis. This shall
include compensation for completing the tasks and products identified in Exhibits A and B. Cost overruns
and/or failure to perform within the limits of the proposed budget shall not relieve Consultant of
responsibility to provide those tasks and products specified in the Exhibits.

The APC shall pay Consultant for work required for satisfactory completion of this Agreement according to
the process in Section 3 below. The basis for payment for services shall be on an hourly rate plus non-
salary expenses, in accordance with Consultant's Cost Proposal, as attached hereto and made a part hereof in
Exhibit A.
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3.

INVOICES AND DISBURSEMENT

Consultant may submit monthly invoices for work performed. Monthly invoices shall be accompanied by a
brief summary of progress to date, segregated by task, as well as documentation of direct costs.

The APC will pay Consultant based on Consultant's itemized invoices for work completed, by task. Total
progress payments for each task shall not exceed 100% of the budget for each major task as shown in
Exhibit A. The APC will make payments within 60 days of receipt of Consultant 's invoices.

Ten percent of each invoice will be retained by the APC. This retention shall be released to Consultant upon
acceptance by the APC of the completed work and final report.

If the APC substantially alters the scope of work, the maximum fee may be changed by Supplemental
Agreement or an Amendment signed by both the APC and Consultant.

REPORTS

Due dates and milestones are detailed in Exhibit A. Preparation of deliverable work products detailed in
Exhibits A and B shall be in formats acceptable to the APC. The APC will provide Consultant with
guidance on acceptable formats. Consultant shall bear the expense of all printing and reproduction costs
until final reports are accepted by the APC.

Consultant shall provide deliverable products in both print and electronic formats as specified in Exhibit A.
SERVICES OF THE LAKE COUNTY/CITY AREA PLANNING COUNCIL

The APC shall provide full information as to its requirements for performance of this Agreement, attached
as Exhibit B.

The APC shall provide program guidance and appropriate monitoring of work task performance under this
Agreement. The APC shall place at the disposal of Consultant all available information pertinent to the
project.

The APC will examine all studies, reports, or other submittals from Consultant and will make every effort to
provide comments pertaining thereto within ten (10) calendar days of receipt.

TERM OF AGREEMENT

The term of this Agreement shall be from <enter date>, to <enter date>. Execution of this Agreement by the
APC shall constitute Consultant's authority to proceed immediately with the performance of the work
described by Exhibits A and B, provided that evidence of insurance has been received by the APC as
specified under Section 11 below.

All work by Consultant shall be completed and all deliverables submitted to and in the possession of the

APC by February 28, 2011. Consultant shall not be held responsible for delays caused by circumstances
beyond its control.
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Consultant acknowledges that timely performance of services is an important element of this Agreement
and will perform services in a timely manner consistent with sound professional practices.

PROJECT INSPECTION AND ACCOUNTING RECORDS

Consultant agrees that duly authorized representatives of the APC and State shall have right of access to the
Consultant's files and records relating to the Project and may review the work at appropriate stages during
performance of the work.

Consultant must maintain accounting records and other evidence pertaining to costs incurred, which records
and documents shall be kept available at the Consultant's California office during the contract period and
thereafter for three (3) years from the date of final payment.

OWNERSHIP OF FINAL REPORTS AND PRODUCTS:

All original reports and documents together with such backup data as required by this Agreement shall be
and shall remain the property of the APC and State.

Consultant is advised that, according to Government Code Section 7550, which states in part that “Any
documents or written reports prepared as a requirement of this contract shall contain, in a separate section
preceding the main body of the document, the number and dollar amounts of all contracts and subcontracts
relating to the preparation of those documents or reports if the total cost for work by non-employees of the
public agency exceeds $5,000.”

TERMINATION

At any time the APC may suspend indefinitely or abandon the project, or any part thereof, and may require
Consultant to suspend the performance of its services. In the event the APC abandons or suspends the
project, Consultant shall receive compensation for services rendered to date of abandonment and suspension
in accordance with the provisions of Sections 2 and 3 herein.

It is understood and agreed that should the APC determine that any part of the work involved in the program
is to be suspended indefinitely, abandoned, or canceled, this Agreement shall be amended accordingly.
Such abandonment or cancellation of a portion of the program shall in no way void or invalidate this
Agreement as it applies to any remaining portion of the project.

If, in the opinion of the APC, Consultant fails to perform or provide prompt, efficient and thorough service,
or if Consultant fails to complete the work within the time limits provided, the APC shall have the right to
give notice in writing to Consultant of its intention to terminate this Agreement. The notice shall be
delivered to Consultant at least seven (7) days prior to the date of termination specified in the notice. Upon
such termination the APC shall have the right to take Consultant's studies, and reports insofar as they are
complete and acceptable to the APC and pay Consultant for its performance rendered, in accordance with
Sections 2 and 3 herein, prior to delivery of the notice of intent to terminate, less the amount of damages,
general or consequential, if any, sustained by the APC due to the breach of this Agreement by Consultant.
Said termination of the Agreement shall not relieve Consultant of its liability to the APC for any damages,
general or consequential, which the APC may sustain as a result of Consultant's failure to satisfactorily
perform its obligations under this Agreement.
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10.

11.

RESPONSIBILITY FOR CLAIMS AND LIABILITIES

Consultant shall indemnify and hold harmless the APC and its agents and officers against and from any and
all claims, lawsuits, actions, liability, damages, losses, expenses, and costs (including but not limited to
attorney's fees), brought for, or on account of, injuries to or death of any person or persons including
employees of Consultant, or injuries to or destruction of property including the loss of use thereof, arising
out of, or resulting from, the performance of the work described herein, provided that any such claim,
lawsuit, action, liability, damage, loss, expense, or cost is caused in whole or in part by any negligent or
intentional act or omission of the Consultant, any subcontractor, anyone directly or indirectly employed by
any of them, or anyone for whose acts any of them may be liable. Where Consultant is found to have
caused the injury, damage, or loss only in part, Consultant shall hold the APC harmless only to the extent
Consultant caused the injury, damage, or loss. The APC agrees to timely notify Consultant of any such
negligence claim and to cooperate with Consultant to allow Consultant to defend such a claim.

The APC shall indemnify and hold harmless Consultant, its officers, agents, and employees from any and all
claims, suits, losses, damages, costs (including reasonable attorney’s fees) and demands, pure economic
damages, administrative fees, penalties and fines imposed, and demands, including reasonable attorney’s
fees connected therewith, on account of personal injury, including death, or property damage, sustained by
any person or entity not a party to this Agreement between Consultant and the APC and arising out of the
performance of such Agreement to the extent such injury, death or damage is caused by the negligence or
willful misconduct of the APC or its contractors or their respective employees, officers and agents.

The APC agrees to the full extent permitted by law, to indemnify, defend, and hold harmless Consultant, its
officers, directors, shareholders, employees, affiliates, and subsidiaries and their successors from and
against any and all claims, demands, losses, penalties, fines and causes of action of every kind and character
(including reasonable attorney fees) arising from or relating to Pre-existing Conditions.

INSURANCE

Consultant, at its expense, shall secure and maintain at all times during the entire period of performance of
this Agreement, insurance as set forth herein with insurance companies acceptable to the APC for the
APC’s protection, its elected or appointed officials, employees and volunteers, Consultant and any other
independent contractor from any and all claims which may arise from operations under this Agreement,
whether operations be by Consultant, by another independent contractor, or by anyone directly or indirectly
employed by either of them.

Consultant shall provide to the APC Certificates of Insurance evidencing minimum coverage as specified
below:

Vehicle/Bodily Injury - $250,000 Each Person, $500,000 Each Occurrence
and Vehicle/Property Damage - $250,000 Each Occurrence.

Combined Single Limit Vehicle Bodily Injury and Property Damage
Liability - $500,000 Each Occurrence

AND
General Liability - $1,000,000 Per Occurrence for Bodily Injury, Personal
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12.

14.

Injury and Property Damage.

In the event of breach of any provision of this Section, or in the event any notice is received which indicates
any required insurance coverage will be diminished or canceled, the APC, at its option, may,
notwithstanding any other provision of this Agreement to the contrary, immediately declare a material
breach of this Agreement and suspend further work pursuant to this Agreement.

Consultant shall not commence work, nor shall it allow its employees or subcontractors or anyone to
commence work contemplated through this Agreement until all insurance required hereunder has been
submitted to and accepted by the APC. Failure to submit proof of insurance as required herein may result in
awarding said Agreement to another bidder.

Insurance coverage in a minimum amount set forth herein shall not be construed to relieve Consultant for
liability in excess of such coverage, nor shall it preclude the APC from taking such other action as is
available to it under any other provisions of this Agreement or otherwise in law.

Consultant affirms awareness of the provisions of Section 3700 of the California Labor Code, which
requires every employer to be insured against liability for the Workers' Compensation or to undertake self
insurance in accordance with the provisions of the Code. Consultant further assures that it will comply with
such provisions before commencing the performance of work under this Agreement.

Consultant shall require all subcontractors similarly to provide Workers' Compensation Insurance as
required by the Labor Code of the State of California for all of subcontractor's employees.

STANDARD OF CARE

The absence, omission, or failure to include in this Agreement items which are considered to be a part of
normal procedures for work of this type or which involve professional judgment shall not be used as a basis
for submission of inadequate work or incomplete performance.

The APC relies upon the professional ability and stated experience of Consultant as a material inducement
to entering into this Agreement. Consultant understands the use to which the APC will put its work product
and hereby warrants that all findings, recommendations, studies and reports shall be made and prepared in
accordance with generally accepted professional practices.

Consultant will comply with all Federal, State and Local laws and ordinances as may be applicable to the
performance of work under this Agreement.

NONDISCRIMINATION

During the performance of this contract, Consultant shall not unlawfully discriminate, harass, or allow
harassment, against any employee or applicant for employment because of sex, race, color, ancestry,
religious creed, national origin, disability (including HIV and AIDS), medical condition (cancer), age,
marital status, denial of family and medical care leave and denial of pregnancy disability leave. Consultant
shall ensure that the evaluation and treatment of its employees and applicants for employment are free from
such discrimination and harassment. Consultant shall comply with the provisions of the Fair Employment
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15.

16.

17.

and Housing Act (Government Code, Section 12900 et seq.) and the applicable regulations promulgated
thereunder (California Code of Regulations, Title 2, Section 7285.0 et seq.). The applicable regulations of
the Fair Employment and Housing Commission implementing Government Code, Section 12990 (a-f), set
forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations are incorporated into this
contract by reference and made part hereof as if set forth in full. Consultant shall give written notice of their
obligations under this clause to labor organizations with which they have a collective bargaining or other
agreement.

In the event of the Consultant's noncompliance with the nondiscrimination provisions of this Agreement,
the APC shall impose such contract sanctions as it may determine to be appropriate including, but not
limited to:

1. Withholding of payments to Consultant under the Agreement until the Consultant complies,
and/or

2. Cancellation, termination, or suspension of the Agreement in whole or in part.
INDEPENDENT CONSULTANT

Both the APC and Consultant agree and acknowledge that the relationship between them is that of public
entity and independent contractor and shall in no event be considered that of employer/employee. The APC
shall compensate Consultant by payment of the gross amounts due to Consultant, and Consultant shall be
solely responsible for any federal, state, and local taxes and withholdings that may be applicable.

SUCCESSOR AND ASSIGNMENTS

The APC and Consultant each binds itself, its partners, successors, and executors, administrators, and
assigns to the other party to this Agreement, and to the partners, successors, executors, administrators and
assigns of such party in respect to all covenants of this Agreement.

Except as noted above, neither the APC nor Consultant shall assign, sublet, or transfer its interest in this
Agreement without the written consent of the other, however, Consultant reserves the right to assign the
proceeds due under this Agreement to any bank or person.

In the case of death of one or more members of the firm of Consultant, the surviving member or members,
shall complete the professional services covered by this Agreement.

NOTICES

Notices pursuant to this Agreement shall be served via registered United States mail, addressed to the
parties as follows:

Lisa Dave-Bates, Executive Director
Lake County/City Area Planning Council
367 N. State St., Suite 206

Ukiah, CA 95482
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18. VENUE
The venue for this agreement shall be Lake County, California.

19. EXTENT OF AGREEMENT:
This Agreement and all exhibits made a part hereof constitute the entire Agreement between the parties. In
case of conflict or inconsistency between this Agreement and any exhibits, this Agreement shall control.

This Agreement shall not be modified except by written agreement of both parties.

IN WITNESS WHEREOF, the parties hereto have caused their duly authorized officers to execute this
Agreement in duplicate as of the day and year first written above.

Lisa Davey-Bates, Executive Director Date
Lake County/City Area Planning Council

CONSULTANT (consultant must have two signatories)

(Type Name) Date (Type Name) Date
(Type name of Firm) (Type name of Firm)

(Exhibit “A” — Scope of Work)
WINE COUNTRY INTERREGIONAL PARTNERSHIP TRAVEL DEMAND MODEL

(Exhibit “B” — Federal Requirements)
WINE COUNTRY INTERREGIONAL PARTNERSHIP TRAVEL DEMAND MODEL
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GENERAL

The proposed work will be financed in whole or in part with Federal funds, and therefore all of the Federal
Government’s statutes, rules and regulations that are applicable will apply, including:

AMERICANS WITH DISABILITIES ACT

The contractor must comply with the applicable provisions of the Americans with Disabilities Act (ADA) of
1990, which prohibits discrimination on the basis of disability, as well as all applicable regulations and
guidelines issued pursuant to the ADA. (42 U.S.C. 12101 et seq.)

DISADVANTAGED BUSINESS ENTERPRISE (DBE)

This project is subject to Title 49, Code of Federal Regulations part 26 (49 CFR 26) entitled "Participation by
Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs.” In order
to ensure that the federally mandated statewide overall DBE goal is achieved, participation of Disadvantaged
Business Enterprises (DBES) is encouraged, as defined in 49 CFR 26 in the performance of contracts financed
in whole or in part with Federal Funds. The Contractor shall not discriminate on the basis of race, color,
national origin, or sex in the award and performance of subcontracts.

The DBE Regulations in their entirety are incorporated herein by this reference. Attention is directed to the
following matters:

A. A DBE must be a small business concern as defined pursuant to Section 3 of U.S. Small Business Act
and relevant regulations promulgated pursuant thereto;

B. A DBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or
subcontractor, vendor of material or supplies, or as a trucking company;

C. A DBE joint venture partner must be responsible for specific contract items of work, or clearly defined
portions thereof. Responsibility means actually performing, managing and supervising the work with its
own forces. The DBE joint venture partner must share in the capital contribution, control, management,
risks and profits of the joint venture commensurate with its ownership interest. ;

D. A DBE must perform a commercially useful function, i.e., must be responsible for the execution of a
distinct element of the work and must carry out its responsibility by actually performing, managing and
supervising the work;

E. DBEs must be certified by the California Unified Certification Program (CUCP). Listings of DBEs
certified by the CUCP are available from the following sources:

1. Caltrans' “Civil Rights” web site at:
http://www.dot.ca.gov/hg/bep.
2. The Caltran's DBE Directory. This Directory may be obtained from the Department of
Transportation, Materiel Operations Branch, Publication Distribution Unit, 1900 Royal Oaks Drive,
Sacramento, California 95815, Telephone: (916) 445-3520;

FEDERAL ACQUISITION REGULATION SYSTEM
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Cost Principles and Procedures, 48 CFR, Federal Acquisition Regulations System, Chapter 1, Part 31, et seq.,
shall be used to determine the allowability of individual Project cost items, and all parties shall comply with
Federal administrative procedures in accordance with 49 CFR, Part 18, Uniform Administrative Requirements
for Grants and Cooperative Agreements to State and Local Governments.

NONDISCRIMINATION

The Contractor (and subcontractors, if any) shall not unlawfully discriminate, harass or allow harassment,
against any employee or applicant for employment because of sex, race, color, ancestry, religious creed,
national origin, disability (including HIV and AIDS), mental disability, medical condition (cancer), age (over
40), marital status, denial of family and medical care leave, and denial of pregnancy disability leave. Attention
is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of
Regulations.

The Contractor (and subcontractors, if any) shall ensure that the evaluation and treatment of their employees
and applicants for employment are free from such discrimination and harassment, and shall comply with the
provisions of the Fair Employment and Housing Act (Government Code Section 12900 et seq.) and the
applicable regulations promulgated thereunder (California Code of Regulations, Title 2, Section 7285.0 et seq.).
The applicable regulations of the Fair Employment and Housing Commission implementing Government Code
Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations, are
incorporated by reference, and are made a part hereof as if set forth in full. The Contractor (and subcontractors,
if any) shall give written notice of their obligations under this clause to labor organizations with which they
have a collective bargaining or other agreement.

Further, the Contractor (and subcontractors, if any) shall comply with Title VI of the Civil Rights Act of 1964,
as amended. Accordingly, 49 CFR 21 through Appendix C and 23 CFR 710.405 (b) are applicable by
reference.

RECORDS RETENTION

Contractors (and subcontractors, if any) shall each maintain and make available for inspection all books,
documents, papers, accounting records, and other evidence pertaining to the performance of such contracts,
including, but not limited to, the cost of administration. Contractors (and subcontractors, if any) shall make
such materials available at their respective offices at all reasonable times during the entire Project period and
for three years from the date of final reimbursement payment to the County from the State.

SUBCONTRACTORS/THIRD PARTY CONTRACTING

No subcontract for a portion of the proposed work and in excess of $25,000 (excluding professional service
contracts of the type which are required to be procured in accordance with Government Code Sections 4525 (d),
(e), and (f)) shall be awarded on the basis of a noncompetitive negotiation for work to be performed. Further,
subcontracts for over $25,000 must contain all of the provisions stipulated in this Request for Proposal, to be
applicable to subcontractors.

Travel, per deim reimbursements, and third-party contract reimbursements to subcontractors will be allowable
as Projects only those costs are incurred and paid for by the subcontractors.
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(Exhibit “C” — State Requirements)
WINE COUNTRY INTERREGIONAL PARTNERSHIP TRAVEL DEMAND MODEL

GENERAL

The proposed work is part of a grant administered by the State of California. All of the State Laws and
regulations that are applicable will apply.
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(Exhibit “D”” — Summary of Existing Models)
WINE COUNTRY INTERREGIONAL PARTNERSHIP TRAVEL DEMAND MODEL

Overview of Existing Models

County Napa Sonoma Lake Mendocino SF Bay Area

Model Name Napa-Solano Transportation Model Sonoma County Travel Model L‘I'ar‘:l;%Li?;zciﬂti?;iﬁggul\rfgdner Ukiah Valley Area Plan (UVAP) Baycast-90
Software Cube/Voyager Cube/Voyager TP+ TransCAD Cube/Voyager

Study Area Napa & Solano Counties Sonoma County (all) Lake County (all) Ukiah Valley Area Rlceunty Sa:reF;ancisco Bay
Base Year 2005 2005 2010 2008 2006

Forecast Year 2030 2035 2030 2030 2015, 2025, 2035
TAZs 1370 750 ~400+ 259 1454

Last update/validation Validated to year 2000 Currently being validated Recently completed Recently completed Spring 2008

Next update Plans to forecast to 2035, no estimated 2012 (revalidate every 4 years) As needed As needed As needed

date

Availability

Solano Transp. Authority = keeper. User
agreements required for other use

Typically, model runs are done in-

house and output is released to public.

Yet to be discussed

Released to County to inform General
Plan

Open, no restrictions on
release of model or source
code

O-D info, Surveys

No surveys conducted. Work-trips taken
from 2000 Census & compared to #s
published by MTC

Data from Bay Area Travel Survey by
MTC

Data from WCIRP O-D survey

Data from WCIRP O-D survey

1990 Bay Area household
travel survey

Counts

No counts conducted. Work-trips from
2000 Census and MTC

Utilized count stations owned by
Caltrans, Santa Rosa, the County &
other intermittent stations from local

jurisdictions

Manual counts by Phil Dow: 150
count locations over 7 months

Counts done by consultant in
conjunction with local government
entities

Count data provided by
Caltrans Headquarters

Contact Person

Diana Vargas: (707) 259-8636

Chris Barney: (707) 565-5375

Phil Dow: (707) 463-1859

Phil Dow: (707) 463-1859

Chuck Purvis: (510) 817-5755
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(Exhibit “E” — Draft Work Plan)
WINE COUNTRY INTERREGIONAL PARTNERSHIP TRAVEL DEMAND MODEL

Draft Proposed Schedule (Sample)

Tasks Fund Source FY 2008/09 FY 2009/10 FY 2010-2011
[ Tasks Sub-Tasks Description Responsible Party | TotalCost* | J| A|S|O|N|[D|JJ|JF|[M|A|MJJIJI[A]S]J]O|IN|DJI|JFIM|JA|IM|JI|JI]|A]S|O|IN|D[JI]|F Deliverable
1 Project Scope 1.1 [Scoping Meeting Meeting Minutes including description of core structure of the regional
network & general model standards, action items, etc.
1.2 |WCIRPTAG Meetings $15,000.00 Meeting Minutes including status reports.
Analysis
2 Data Collection 2.1 [DataPlan - Data Compilation & Needs  |Consultant Meeting minutes summarizing existing data & its adequacy, list of
& Base Year Assessment additional data needed, proposal on trip types, major industrial sectors,
Model $20,000.00 modal periods, & assessment of modes.
2.2 [Collect Field Data Consultant $100,000.00 |Inventory of data collected.
2.3 |Traffic Analysis Zone System & Roadway | Consultant Fully functional TAZ & Roadway Network for the base year in both
Network Dvipt & Coding $50,000.00 electronic and hard copy format and all digital files.
2.4 [Trip Generation Consultant Trip rates for the base year including documentation & validation reports.
$15,000.00 Production-Attraction electronic files.
25 |Trip Distribution Consultant Trip Origin-Destination matrices in electronic format. Report documenting
$15,000.00 methodology & adjustments.
2.6 |Modal Choice Consultant Mode choice model w/estimates for the base year, in electronic format.
$15,000.00 Report documenting model development.
2.7 |Trip Assignment Consultant $30,000.00 Network loaded w/peak hour weekday traffic flows in electronic format.
28 [Model Validation Consultant \Validated model in electronic form. Fully documented validation procedure
& adjustments, including implications for model use. List & description of
$40,000.00 Jinput/output files.
3 TAZ & Network| 3.1  [Future Year Networks & Zone Structures |Consultant Documentation of the projects included in the future year network and the
Development & zone structure. Fully functional & validated TAZ & roadway networks for
Coding future years in both electronic & hard copy format. Documentation of
$25,000.00 assumptions & methodology used in determining the TAZ systems &
3.2 |Trip Generation Consultant Trip rates for future years including documentation. Production-Attraction
$10,000.00 electronic files for each of the future years.
3.3 [Trip Distribution Consultant Trip Origin-Destination matrices for each of the future years in electronic
$10,000.00 format. Report documenting methodology & adjustments.
34 |Modal Choice Consultant Mode choice model w/estimates for each of the future years in electronic
$10,000.00 format. Report documenting the modal choice model development.
35  [Trip Assignment Consultant Network loaded w/peak hour weekday traffic flows for each of the future
$10,000.00 years in electronic format.
36  [Model Validation Consultant Functional models for future years in electronic form. Fully documented
assessment of reasonableness & any adjustments made, including
$30,000.00 implications for model use. List & description of input & output files for
Administration/Coordin
4 Accptance By 4.1 |Model Outputs, Presentations Consultant Output for board presentations in a format conducive for public display &
Appropriate lexamination.
Boards $15,000.00
5 Final Model 5.1  [Model Development Training Consultant Report monthly to Caltrans. Submit all Data files, current model status, &
Documentation, weekly status updates
Creation of Model
Users Manual &
Staff Trainina $20,000.00
5.2 |Hands-on Training for Macro-Simulation |Consultant Final documentation, 3 Users Manuals for all TAG Members, training
Model $15,000.00 documents
53 Follow-up Consultation, by Phone or in | Consultant Summary of Training Provided
Persnn $15,000.00
6 Administrative 6.1  [Project Management Consultant/LAPC Establishing contractual arrangements with CONTRACTOR,
Coordination monitoring consultant work, participating in public events,
coordinating all communication & correspondence between
participating agencies, assist in providing existing relevant data,
reports, & plans, provide timely responses & comments to draft
$40,000.00 documents, coordinate meetings with WCIRPTAG, processing
[TOTALS §500,000.00
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